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SECTION 011000 - SUMMARY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Project information. 

2. Type of the Contract 

3. Work covered by Contract Documents. 

4. Time of Completion. 

5. Work by Owner. 

6. Work under separate contracts. 

7. Future work. 

8. Purchase contracts. 

9. Owner-furnished products. 

10. Contractor-furnished, Owner-installed products. 

11. Access to site. 

12. Coordination with occupants. 

13. Work restrictions. 

14. Specification and Drawing conventions. 

15. Miscellaneous provisions. 

B. Related Requirements: 

1. Section 012000 "Multiple Contract Summary" for division of responsibilities for the Work. 

2. Section 015000 "Temporary Facilities and Controls" for limitations and procedures 

governing temporary use of Owner's facilities. 

3. Section 017300 "Execution" for coordination of Owner-installed products. 

1.3 DEFINITIONS 

A. Work Package: A group of specifications, drawings, and schedules prepared by the design team 

to describe a portion of the Project Work for pricing, permitting, and construction. 

1.4 PROJECT INFORMATION 

A. Project Identification: South Abington Elementary School MEP Upgrades. 



South Abington Elementary School MEP Upgrades 

Abington Heights School District 
 

2616.02MEP SUMMARY KCBA Architects 

 01 1000 - 2 

 

1. Project Location: 640 Northern Blvd, South Abington Twp., PA 18411 

B. Owner: Abington Heights School District; 200 East Grove Street, Clarks Summit, PA 18411. 

1. Owner's Representative: Tom Parfrey, Director of Buildings and Grounds. 

C. Architect: KCBA Architects, 8 East Broad Street, Hatfield, PA 19440-2401. 

1. Architect's Representative: James Keiffer, jim.keiffer@kcba-architects.com. 

D. Architect's Consultants: Architect has retained the following design professionals, who have 

prepared designated portions of the Contract Documents: 

1. Mechanical and Electrical Design: Snyder Hoffman, Associates 

a. Representative: Jeff Machik, jmachik@snyderhoffman.com 

E. Project Mechanical/Electrical Coordinator for Multiple Contracts: 

1. HVAC Contractor shall act as mechanical/electrical coordinator. 

1.5 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Work of Project is defined by the Contract Documents and includes, but is not limited to, 

the following: 

1. Replacement of roof top mechanical units, gymnasium mechanical units and corridor 

mechanical units, as well as associated electrical power connections and other Work 

indicated in the Contract Documents. 

B. Type of Contract: 

1. Project will be constructed under coordinated, concurrent multiple contracts. See 

Section 011200 "Multiple Contract Summary" for a list of multiple contracts, a 

description of work included under each of the multiple contracts, and the responsibilities 

of Project coordinator. 

2. Contracts for this Project include the following: 

a. Mechanical Contract, MC. 

1) References to HC or PC on Construction Documents and specifications shall 

also refer to this Contract 

b. Electrical Contract, EC. 

1.6 PHASED CONSTRUCTION [TIME OF COMPLETION] 

A. The Work shall be conducted in a single phase with the following limitations: 

1. Notice to Proceed issued March 1, 2026. 

2. Construction work onsite: June 15, 2026 

B. The Work shall be conducted in one phase. 
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C. Before commencing Work, submit an updated copy of Contractor's construction schedule, 

showing the sequence, commencement and completion dates. 

D. Entire Work of the Contracts shall be Substantially Complete on or before August 14, 2026. 

1. The Owner reserves the right to delay issuance of the Notice to Proceed beyond the date 

indicated above. The sole remedy available to the Contractor shall be extension of the 

Contract completion date by the same number of days as the delay in issuance of the 

Notice to Proceed. No changes in the Contract sum will be permitted as a result of this 

delay. 

1.7 WORK PERFORMED BY OWNER 

A. Cooperate fully with Owner, so work may be carried out smoothly, without interfering with or 

delaying Work under this Contract or work by Owner. Coordinate the Work of this Contract 

with work performed by Owner. 

1.8 CONTRACTOR'S USE OF SITE AND PREMISES 

A. Limits on Use of Site: Limit use of Project site to areas within the Contract limits indicated. Do 

not disturb portions of Project site beyond areas in which the Work is indicated. 

1. Limits on Use of Site: Confine construction operations to the roof, mechanical and 

electrical spaces. 

2. Owner Occupancy:  Allow for Owner occupancy of Project site and use by the public. 

3. Driveways, Walkways and Entrances: Keep driveways and entrances serving premises 

clear and available to Owner, Owner's employees, and emergency vehicles at all times. 

Do not use these areas for parking or for storage of materials. 

a. Schedule deliveries to minimize use of driveways and entrances by construction 

operations. 

b. Schedule deliveries to minimize space and time requirements for storage of 

materials and equipment on-site. 

B. Condition of Existing Building: Maintain portions of existing building affected by construction 

operations in a weathertight condition throughout construction period. Repair damage caused by 

construction operations. 

C. Condition of Existing Grounds: Maintain portions of existing grounds, landscaping, and 

hardscaping affected by construction operations throughout construction period. Repair damage 

caused by construction operations. 

1.9 COORDINATION WITH OCCUPANTS 

A. Full Owner Occupancy: Owner will occupy Project site and existing building(s) during entire 

construction period. Cooperate with Owner during construction operations to minimize conflicts 

and facilitate Owner usage. Perform the Work so as not to interfere with Owner's day-to-day 

operations. Maintain existing exits unless otherwise indicated. 
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1. Maintain access to existing walkways, corridors, and other adjacent occupied or used 

facilities. Do not close or obstruct walkways, corridors, or other occupied or used 

facilities without written permission from Owner and approval of authorities having 

jurisdiction. 

2. Notify Owner not less than 48 hours in advance of activities that will affect Owner's 

operations. 

1.10 WORK RESTRICTIONS 

A. Comply with restrictions on construction operations. 

1. Comply with limitations on use of public streets, work on public streets, rights of way, 

and other requirements of authorities having jurisdiction. 

B. On-Site Work Hours: Limit work to between 7:00 a.m. to 7:00 p.m., Monday through Friday, 

unless otherwise indicated. Work hours may be modified to meet Project requirements if 

approved by Owner and authorities having jurisdiction. 

1. Weekend Hours: as approved by the Owner 

2. Early Morning Hours: Per regulations by authorities having jurisdiction for restrictions 

on noisy work. 

3. Hours for Utility Shutdowns: as approved by the Owner 

C. Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or 

others unless permitted under the following conditions and then only after arranging for 

temporary utility services according to requirements indicated: 

1. Notify Owner not less than two days in advance of proposed utility interruptions. 

2. Obtain Owner's written permission before proceeding with utility interruptions. 

D. Noise, Vibration, Dust, and Odors: Coordinate operations that may result in high levels of noise 

and vibration, dust, odors, or other disruption to Owner occupancy with Owner. 

E. Smoking and Controlled Substance Restrictions: Use of tobacco products, alcoholic beverages, 

and other controlled substances on Owner's property is not permitted. 

F. Comply with School District tobacco use policies.  In any case, smokeless tobacco use and 

smoking in any form is prohibited on the site and within any part of structure at any phase of 

construction. Smoking will be permitted only in areas designated by the Owner. 

G. Contractor will comply with all District regulations and policies while on District property, as 

well as any special regulations adopted by the Owner relating to this Project.  Contractor, 

subcontractors and their agents and employees shall not socialize with students or faculty. 

H. Contractor, subcontractors and their agents and employees, shall not be permitted in existing 

school facilities except in areas then currently being renovated, absent receiving prior approval 

from Owner or Owner’s Representative.  

I. Inappropriate language, dress or conduct will not be tolerated on the construction site.  

Violations of the above shall be grounds for dismissal.  
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J. IDENTIFICATION: The Owner reserves the right to require all construction employees to be 

visually identified by the use of badges.  In the event this security measure is implemented, the 

Owner will issue badges to all authorized employees in conjunction with the Prime Contractors 

and record their issuance with names, addresses, etc.  Termination of employment of the 

construction employees will require the respective badges to be returned to the Owner for 

record keeping purposes.  All employees must wear the badge on the job site.  Employees 

without badges will not be permitted on the premises. 

K. Contractor, subcontractors and their agents and employees, shall not be permitted in the existing 

school facilities except in areas then currently being renovated, absent receiving prior approval 

from Owner or Owner’s Representative. 

L. Any persons violating any of the above requirements shall be subject to immediate and 

permanent exclusion from the School District Site. 

M. Employee Identification: Owner will provide identification tags for Contractor personnel 

working on Project site. Require personnel to use identification tags at all times. 

N. Employee Screening: Comply with Owner's requirements for drug and background screening of 

Contractor personnel working on Project site. 

1. Maintain list of approved screened personnel with Owner's representative. 

1.11 SPECIFICATION AND DRAWING CONVENTIONS 

A. Specification Format:  The Specifications are organized into Divisions and Sections using the 

49-division format and CSI/CSC's 2004 "MasterFormat" numbering system. 

1. Section Identification:  The Specifications use Section numbers and titles to help cross-

referencing in the Contract Documents.  Sections in the Project Manual are in numeric 

sequence; however, the sequence is incomplete because all available Section numbers are 

not used.  Consult the table of contents at the beginning of the Project Manual to 

determine numbers and names of Sections in the Contract Documents. 

2. Division 01:  Sections in Division 01 govern the execution of the Work of all Sections in 

the Specifications. 

B. Specification Content: The Specifications use certain conventions for the style of language and 

the intended meaning of certain terms, words, and phrases when used in particular situations. 

These conventions are as follows: 

1. Abbreviated Language:  Language used in the Specifications and other Contract 

Documents is abbreviated.  Words and meanings shall be interpreted as appropriate.  

Words implied, but not stated, shall be inferred as the sense requires.  Singular words 

shall be interpreted as plural, and plural words shall be interpreted as singular where 

applicable as the context of the Contract Documents indicates. 

2. Imperative mood and streamlined language are generally used in the Specifications. The 

words "shall," "shall be," or "shall comply with," depending on the context, are implied 

where a colon (:) is used within a sentence or phrase. 
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3. Text Color: Text used in the Specifications, including units of measure, manufacturer and 

product names, and other text may appear in multiple colors or underlined as part of a 

hyperlink; no emphasis is implied by text with these characteristics. 

4. Hypertext: Text used in the Specifications may contain hyperlinks. Hyperlinks may allow 

for access to linked information that is not residing in the Specifications. Unless 

otherwise indicated, linked information is not part of the Contract Documents. 

5. Specification requirements are to be performed by Contractor unless specifically stated 

otherwise. 

C. Division 00 Contracting Requirements: General provisions of the Contract, including General 

and Supplementary Conditions, apply to all Sections of the Specifications. 

D. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work 

of all Sections in the Specifications. 

E. Drawing Coordination: Requirements for materials and products identified on Drawings are 

described in detail in the Specifications. One or more of the following are used on Drawings to 

identify materials and products: 

1. Terminology: Materials and products are identified by the typical generic terms used in 

the individual Specifications Sections. 

2. Abbreviations: Materials and products are identified by abbreviations [scheduled on 

Drawings] [and] [published as part of the U.S. National CAD Standard]. 

3. Keynoting: Materials and products are identified by reference keynotes referencing 

Specification Section numbers found in this Project Manual. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 011000 


