

A New Fire Station for
Harmonville Fire Company – Plymouth Valley Station

SCOPE OF WORK

A New Fire Station for Harmonville Fire Company – Plymouth Valley Station project shall be a multi-prime project to include all work as specified in the contract documents. The project schedule will be as outlined in the bidding documents.

This project will have four separate prime contracts, General Construction, Mechanical Construction, Plumbing Construction and Electrical Construction. The scope of work for the four prime contracts shall be as required by the Contract Documents including, but not limited to, the information set forth in Division 01 Section “Multiple Contract Summary”.

The project includes but is not limited to the demolition of the existing fire company building, the construction of the new documented fire company building and all associated site work.

PROJECT SPECIFIC BID INSTRUCTIONS

It is the intent to describe a Complete Project which the Contractor undertakes to, (in full compliance with these drawings, specification and contract) provide the New Fire Station for Harmonville Fire Company – Plymouth Valley Station project as specified on the Bid Form. The Contractor shall furnish all materials, equipment, tools, labor and work incident thereto, complete in place, unless otherwise provided and shall be responsible for the complete supervision, performance and completion of all work in accordance with the drawings, specifications, special provisions and Contract. Should any construction or condition be anticipated on the project, which is not covered by these specifications, bidder shall promptly notify Owner and Architect in accordance with the requirements for the submission of questions as indicated in the Instructions to Bidders.

END OF DOCUMENT SOW