



ABINGTON HEIGHTS SCHOOL DISTRICT

SOUTH ABINGTON MEP IMPROVEMENTS

BID OPENING DATE: December 16, 2025

PROJECT #: 2616.02

BID RESULTS

# BIDS	CONTRACTOR:		LOWEST BID WITH ACCEPTED ALTERNATES:	
	GENERAL	N/A	\$	-
4	HVAC	Scranton Electric	\$	397,947.00
	PLUMBING	N/A	\$	-
8	ELECTRICAL	G. R. Noto	\$	82,500.00
	TOTAL BID WITH ACCEPTED ALTERNATES:		\$	480,447.00

TOTAL SQUARE FOOT FOR PROJECT:

COST PER SQUARE FOOT:



**ABINGTON HEIGHTS SCHOOL DISTRICT
SOUTH ABINGTON MEP IMPROVEMENTS**

MECHANICAL CONTRACT BIDS

BIDDING COMPANIES:

Alt # **BASE BID:**

Robert Harrington	Troy Mechanical	Scranton Electric	Hosler	Scranton Sheet Metal					
\$ 419,000.00	\$ 546,122.00	\$ 397,947.00	.	\$ 418,777.00
BASE BID WITH CHOSEN ALTERNATES:									
\$ 419,000.00	\$ 546,122.00	\$ 397,947.00	.	\$ 418,777.00

\$ ABOVE LOW BID : \$21,053.00 \$148,175.00 \$0.00 \$20,830.00

LOW BID WITH CHOSEN ALTERNATES:

\$ 397,947.00
<i>Scranton Electric</i>

APPARENT LOW BIDDER:



ABINGTON HEIGHTS SCHOOL DISTRICT SOUTH ABINGTON MEP IMPROVEMENTS

ELECTRICAL CONTRACT BIDS

BIDDING COMPANIES:

	G. R. Noto	Walsh	T. J. Cannon	O&M Multi-Trade	Vishnefski	Urban Electrical	Everon	Hoffman	Apollo	North End
Alt # BASE BID:	\$ 82,500.00	\$ 100,000.00	\$ 123,800.00	.	.	\$ 106,000.00	\$ 116,900.00	\$ 138,700.00	\$ 123,180.00	\$ 134,000.00
BASE BID WITH CHOSEN ALTERNATES:	\$ 82,500.00	\$ 100,000.00	\$ 123,800.00	.	.	\$ 106,000.00	\$ 116,900.00	\$ 138,700.00	\$ 123,180.00	\$ 134,000.00
\$ ABOVE LOW BID :	\$0.00	\$17,500.00	\$41,300.00			\$23,500.00	\$34,400.00	\$56,200.00	\$40,680.00	\$51,500.00

LOW BID WITH CHOSEN ALTERNATES: \$ 82,500.00

APPARENT LOW BIDDER: G. R. Noto