



PALMERTON AREA SCHOOL DISTRICT PALMERTON AREA HIGH SCHOOL

PLUMBING CONTRACT BIDS

BIDDING COMPANIES:

Alt #		BASE BID:	JBM Mechanical Inc.	Vision Mechanical	Myco Mechanical, Inc.
		BASE BID:	\$ 657,000.00	\$ 714,531.00	\$ 848,000.00
n	1	VCT Tile in lieu of Quartz Tile			
n	2	Quartz Tile flooring in lieu of Terrazzo			
n	3	Supplemental Cooling in Renovated Area			\$ 5,000.00
n	4	Intrusion Detection			
n	5	Mechanical Equipment - Trane equipment in lieu of specified			
n	6A	Cost to dispose of soil offsite - Entire Project Constructed	\$ 20,000.00	\$ 5,000.00	\$ 200,000.00
n	6B	Cost to dispose of soil offsite - Omit DAO	\$ 6,000.00	\$ 2,000.00	\$ 100,000.00
n	7	Omit DAO Entirely	\$ (180,000.00)	\$ (308,000.00)	\$ (260,000.00)
n					
BASE BID WITH CHOSEN ALTERNATES:			\$ 657,000.00	\$ 714,531.00	\$ 848,000.00

\$ ABOVE LOW BID : \$0.00 \$57,531.00 \$191,000.00

LOW BID WITH CHOSEN ALTERNATES: \$ 657,000.00

APPARENT LOW BIDDER: JBM Mechanical Inc.



PALMERTON AREA SCHOOL DISTRICT PALMERTON AREA HIGH SCHOOL

MECHANICAL CONTRACT BIDS

BIDDING COMPANIES:

Alt #		BASE BID:	JBM Mechanical Inc.	Myco Mechanical, Inc.		SAS Inc.		
n	1	VCT Tile in lieu of Quartz Tile	\$ 1,560,000.00	\$ 1,644,000.00	.	\$ 1,637,534.00	.	.
n	2	Quartz Tile flooring in lieu of Terrazzo						
n	3	Supplemental Cooling in Renovated Area	\$ (40,000.00)	\$ 60,000.00		\$ 62,612.00		
n	4	Intrusion Detection						
n	5	Mechanical Equipment - Trane equipment in lieu of specified		\$ 500,000.00		\$ 33,700.00		
n	6A	Cost to dispose of soil offsite - Entire Project Constructed						
n	6B	Cost to dispose of soil offsite - Omit DAO						
n	7	Omit DAO Entirely	\$ (510,000.00)	\$ (568,000.00)		\$ (531,017.00)		
n								
BASE BID WITH CHOSEN ALTERNATES:			\$ 1,560,000.00	\$ 1,644,000.00	.	\$ 1,637,534.00	.	.

\$ ABOVE LOW BID : \$0.00 \$84,000.00 \$77,534.00

LOW BID WITH CHOSEN ALTERNATES: \$ 1,560,000.00

APPARENT LOW BIDDER: JBM Mechanical Inc.



PALMERTON AREA SCHOOL DISTRICT PALMERTON AREA HIGH SCHOOL

GENERAL CONTRACT BIDS

BIDDING COMPANIES:

			Gordon G. Bayer, Inc.	-	Uhrig Construction, Inc.	ER Stuebner	Bracy Construction	Skepton Construction, Inc.
Alt #	BASE BID:		\$ 9,898,000.00	.	\$ 10,243,000.00	\$ 8,931,000.00	\$ 9,315,000.00	\$ 9,499,000.00
n	1	VCT Tile in lieu of Quartz Tile	\$ (21,000.00)		\$ (8,100.00)	\$ (13,000.00)	\$ (23,070.00)	\$ (13,000.00)
n	2	Quartz Tile flooring in lieu of Terrazzo	\$ (28,475.00)		\$ (49,100.00)	\$ (54,000.00)	\$ (32,475.00)	\$ (55,000.00)
n	3	Supplemental Cooling in Renovated Area	\$ 2,500.00				\$ (9,020.00)	
n	4	Intrusion Detection						
n	5	Mechanical Equipment - Trane equipment in lieu of specified						
n	6A	Cost to dispose of soil offsite - Entire Project Constructed	\$ 93,800.00		\$ 155,000.00	\$ 145,000.00	\$ 47,870.00	\$ 176,000.00
n	6B	Cost to dispose of soil offsite - Omit DAO	\$ 76,300.00		\$ 125,000.00	\$ 117,000.00	\$ 25,146.00	\$ 151,000.00
n	7	Omit DAO Entirely	\$ (2,800,000.00)		\$ (3,365,000.00)	\$ (3,560,000.00)	\$ 3,036,000.00	\$ (2,850,000.00)
n								
BASE BID WITH CHOSEN ALTERNATES:			\$ 9,898,000.00	.	\$ 10,243,000.00	\$ 8,931,000.00	\$ 9,315,000.00	\$ 9,499,000.00

\$ ABOVE LOW BID : \$967,000.00 \$1,312,000.00 \$0.00 \$384,000.00 \$568,000.00

LOW BID WITH CHOSEN ALTERNATES: \$ 8,931,000.00

APPARENT LOW BIDDER: ER Stuebner

