

Hempfield School District: Package 3 - South of Kauffman Bids Due July 23, 2026						
General Construction		BIDDER NAME	BIDDER NAME	BIDDER NAME	BIDDER NAME	BIDDER NAME
		ECI	Tester	Bracy	Uhrig	Balton
BASE BID		\$5,289,032	\$5,435,000	\$6,310,000	\$5,382,000	\$5,796,000
ALTERNATE #1 - Fieldhouse		\$5,698,700	\$5,890,000	\$6,075,000	\$5,678,000	\$6,050,000
ALTERNATE #2 - Renov. to Ex. Fieldhouse/Concession		\$199,000	\$288,000	\$237,000	\$161,500	\$150,000
ALTERNATE #3 - Parking Lot Lighting		N/A	N/a	N/A	N/A	N/A
ALTERNATE #4 - Base Bid Unclassified		\$532,000	\$657,000	\$1,900,000	\$830,225	\$570,000
ALRERNATE #5 - Fieldhouse Unclassified		\$55,000	\$168,000	\$160,000	\$196,000	\$49,000

Hempfield School District: Package 3 - South of Kauffman Bids Due July 23, 2026			
Plumbing Construction		BIDDER NAME	BIDDER NAME
		Vision	Myco
BASE BID		\$ 210,650	\$ 433,000
ALTERNATE #1 - Fieldhouse		\$ 1,276,000	\$ 1,274,000
ALTERNATE #2 - Renovation to Ex. Fieldhouse/Concession		\$ 141,500	\$ 170,000
ALTERNATE #3 - Parking Lot Lighting		N/A	N/A
ALTERNATE #4 - Base Bid Unclassified		\$ 5,000	\$ 10,000
ALRERNATE #5 - Fieldhouse Unclassified		\$ 30,000	\$ 40,000

Hempfield School District: Package 3 - South of Kauffman Bids Due July 23, 2026		
Mechanical Construction		BIDDER NAME
		Farfield
BASE BID		\$ 229,000
ALTERNATE #1 - Fieldhouse		\$ 878,000
ALTERNATE #2 - Renovation to Ex. Fieldhouse/Concession		\$ 67,800
ALTERNATE #3 - Parking Lot Lighting		\$ 10,700
ALTERNATE #4 - Base Bid Unclassified		N/A
ALRERNATE #5 - Fieldhouse Unclassified		N/A

Hempfield School District: Package 3 - South of Kauffman Bids Due July 23, 2026			
Electrical Construction		BIDDER NAME	BIDDER NAME
		Hirnesien	Farfield
BASE BID		\$ 1,140,600	\$ 1,327,000
ALTERNATE #1 - Fieldhouse		\$ 1,549,800	\$ 770,000
ALTERNATE #2 - Renovation to Ex. Fieldhouse/Concession		\$ 202,500	\$ 270,000
ALTERNATE #3 - Parking Lot Lighting		\$ 111,700	\$ 261,000
ALTERNATE #4 - Base Bid Unclassified		\$ 40,000	\$ 64,000
ALRERNATE #5 - Fieldhouse Unclassified		\$ 12,000	\$ 48,000